NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 8/07/2009

Control 0262-07-020, ETC.
Project BR 2009(870), ETC.
Highway FM 1915

County MILAM

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: BR 2009(870) CONTRCL: 0262-07-020
COUNTY: M LAM
LETTI NG 08/11/2009
REFERENCE NO. 0806
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-8
X CGENERAL NOTES (SH. NO.: E THRU J

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER SEE CHANGES BELOW

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Bl D | NSERTS:
SHEET 1-8: CHANGED QUANTITY FOR | TEM 134-2001.

GENERAL NOTES:

SHEET E: REVI SED M LESTONE DATES.

SHEET F: NOTES ADDED FOR | TEM5 110 & 132 AND FOR | TEM 134.
SHEETS G THRU |: NOTES SH FTED DUE TO ADDED NOTES.

SHEET J: DELETED | TEM 504 NOTES.

PLAN SHEETS:

SHEET 7: REMOVED NOTE 1.

SHEETS 8B THRU 8D: GENERAL NOTES CHANGES AS DESCRI BED ABOVE.
SHEETS 9 & 14: CHANGED QUANTITY FOR | TEM 134-2001.

SHEETS 23, 25, 28 AND 31: REPLACED TCP SHEETS.

SHEET 86: REMOVED NOTE.




PROJECT BR 2009(870)
COUNTY MILAM

PROPOSAL SHEET

, ETC.

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 [2002 |002 |PREPARING ROW STA 42.650 1
DOLLARS
and CENTS
100 [2009 |002 |PREPARING ROW (TREE) (6" TO 24" DIA) EA 10.000 2
DOLLARS
and CENTS
110 |2001 EXCAVATION (ROADWAY) cY 8,150.000 3
DOLLARS
and CENTS
110 |2002 EXCAVATION (CHANNEL) cY 309.000 4
DOLLARS
and CENTS
132 |2006 EMBANKMENT (FINAL)(DENSCONT)(TY C) | CY 4,848.000 5
DOLLARS
and CENTS
132 |2022 EMBANKMENT (VEHICLE)(DENS CONT)(TY | CY 90.000 6
C)
DOLLARS
and CENTS
134 |2001 BACKFILL (TY A) STA 3.950 7
DOLLARS
and CENTS
160 |2003 FURNISHING AND PLACING TOPSOIL (4") % 30,059.000 8
DOLLARS
and CENTS
164 [2003 |002 |BROADCAST SEED (PERM) (RURAL) (CLAY) | SY 30,059.000 9
DOLLARS
and CENTS
164 [2009 |002 |BROADCAST SEED (TEMP) (WARM) % 15,030.000 10
DOLLARS
and CENTS




PROJECT BR 2009(870)
COUNTY MILAM

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
164 [2011 |002 |BROADCAST SEED (TEMP) (COOL) Y% 15,030.000 11
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 240.200 12
DOLLARS
and CENTS
247 2320 (033 |FL BS(CMPINPLC)(TY EGR2) (7") % 2,352.000 13
DOLLARS
and CENTS
247 |2355 |033 |FL BS(CMPIN PLC)(TY E GR 2)(8.5") % 6,207.000 14
DOLLARS
and CENTS
275 |2001 CEMENT TON 134.000 15
DOLLARS
and CENTS
275 |2061 CEM TRT (MX EXT MTL/NW BASE)(DC)(10") | SY 8,138.000 16
DOLLARS
and CENTS
316 [2015 ASPH (RC-250) GAL 1,980.000 17
DOLLARS
and CENTS
316 |2406 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B) cY 70.000 18
DOLLARS
and CENTS
316 |2414 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-A) cY 74.000 19
DOLLARS
and CENTS
316 |2567 ASPH(AC-15P OR20-5TR OR20XP OR10-2TR) | GAL 3,602.000 20
DOLLARS
and CENTS
340 [2106 |003 |D-GRHMA(METH) TY-D PG64-22 TON 807.000 21
DOLLARS
and CENTS




PROJECT BR 2009(870)
COUNTY MILAM

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
400 |2005 CEM STABIL BKFL cY 201.800 22
DOLLARS
and CENTS
400 {2006 CUT & RESTORING PAV sy 73.000 23
DOLLARS
and CENTS
402 {2001 TRENCH EXCAVATION PROTECTION LF 90.000 24
DOLLARS
and CENTS
403 |2001 TEMPORARY SPL SHORING SF 80.000 25
DOLLARS
and CENTS
407 {2001 SHEET PILING (PZ-27) SF 3,600.000 26
DOLLARS
and CENTS
416 {2002 DRILL SHAFT (24 IN) LF 594.000 27
DOLLARS
and CENTS
420 |2003 |002 |CL C CONC (ABUT) cY 44,800 28
DOLLARS
and CENTS
420 |2004 |002 |CL C CONC (BENT) cY 53.500 29
DOLLARS
and CENTS
420 |2029 |002 |CL SCONC (SLAB) cY 187.500 30
DOLLARS
and CENTS
420 |2033 |002 |CL SCONC (APPR SLAB) cY 116.200 31
DOLLARS
and CENTS
425 |2016 |001 |PRESTR CONC SLAB BEAM (4SB15) LF 2,611.720 32
DOLLARS
and CENTS




PROJECT BR 2009(870)
COUNTY MILAM

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
428 2001 |001 |CONC SURF TREAT (CLASSI) Y% 1,178.000 33
DOLLARS
and CENTS
430 |2188 CL C CONC FOR EXT STR(MISC) cY 17.000 34
DOLLARS
and CENTS
432 2001 RIPRAP (CONC)(4 IN) cY 14.000 35
DOLLARS
and CENTS
432 2040 RIPRAP (MOW STRIP)(5 IN) cY 108.000 36
DOLLARS
and CENTS
432 |2041 RIPRAP (STONE COMMON)(DRY)(18 IN) cY 168.000 37
DOLLARS
and CENTS
450 |2001 RAIL (TY T101) LF 742.000 38
DOLLARS
and CENTS
454 |2005 ARMOR JOINT (WITH SEAL) LF 59.000 39
DOLLARS
and CENTS
462 2003 CONC BOX CULV (4 FT X 2 FT) LF 50.000 40
DOLLARS
and CENTS
464 |2005 RC PIPE (CL 111)(24 IN) LF 242.000 4
DOLLARS
and CENTS
464 2009 RC PIPE (CL 111)(36 IN) LF 102.000 42
DOLLARS
and CENTS
467 |2107 SET (TY 1)(S= 4 FT)(HW= 3 FT)(4:1)(C) EA 2.000 43
DOLLARS
and CENTS




PROJECT BR 2009(870)
COUNTY MILAM

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
467 |2224 SET (TY 11)(24 IN)(RCP)(4:1)(C) EA 4,000 44
DOLLARS
and CENTS
467 |2227 SET (TY 11)(36 IN)(RCP)(4:1)(C) EA 4,000 45
DOLLARS
and CENTS
467 |2236 SET (TY 11)(24 IN)(RCP)(6:1)(C) EA 4,000 46
DOLLARS
and CENTS
496 |2001 REMOV STR (BOX CULVERT) EA 1.000 47
DOLLARS
and CENTS
496 |2005 REMOV STR (WINGWALL) EA 4,000 48
DOLLARS
and CENTS
496 |2010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 2.000 49
DOLLARS
and CENTS
496 |2016 REMOV STR (PIPE) EA 2.000 50
DOLLARS
and CENTS
500 [2001 |005 |MOBILIZATION LS 1.000 51
DOLLARS
and CENTS
502 [2001 [033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 8.000 52
DLING
DOLLARS
and CENTS
506 (2002 [011 |ROCK FILTER DAMS (INSTALL) (TY 2) LF 600.000 53
DOLLARS
and CENTS




PROJECT BR 2009(870)
COUNTY MILAM

PROPOSAL SHEET
, ETC. TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
506 |2009 |011 |ROCK FILTER DAMS (REMOVE) LF 600.000 54
DOLLARS
and CENTS
506 |2024 |011 |BACKHOE WORK (EROSION & SEDM CONT) | HR 8.000 55
DOLLARS
and CENTS
506 |2034 |011 |TEMPORARY SEDIMENT CONTROL FENCE | LF 2,764.000 56
DOLLARS
and CENTS
508 |2002 CONSTRUCTING DETOURS sy 524,000 57
DOLLARS
and CENTS
530 |2012 DRIVEWAY S (SURF TREAT) SY 432.000 58
DOLLARS
and CENTS
530 2018 TURNOUTS (SURF TREAT) sY 15.000 59
DOLLARS
and CENTS
540 |2001 |015 |MTL W-BEAM GD FEN (TIM POST) LF 600.000 60
DOLLARS
and CENTS
540 |2013 |015 |MTL BEAM GD FEN TRANS (T101) EA 12.000 61
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 375.000 62
DOLLARS
and CENTS
542 |2002 REMOVING TERMINAL ANCHOR SECTION EA 12.000 63
DOLLARS
and CENTS
542 2003 RM MTL BM GD FEN TRANS (THRIE-BEAM) | EA 12.000 64
DOLLARS
and CENTS




PROJECT BR 2009(870)
COUNTY MILAM

PROPOSAL SHEET
, ETC. TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
544 2006 GDRAIL END TRT(INST)(WOOD POST)(TY I11)| EA 12.000 65
DOLLARS
and CENTS
560 (2004 (001 |MAILBOX INSTALL-S(WC-POST) TY 3 FND EA 1.000 66
DOLLARS
and CENTS
644 [2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) | EA 6.000 67
DOLLARS
and CENTS
644 [2060 REMOVE SM RD SN SUP & AM EA 14.000 68
DOLLARS
and CENTS
658 [2260 INSTL DEL ASSM (D-SW)SZ (TYC)GF1 EA 40.000 69
DOLLARS
and CENTS
658 (2328 REMOVE DELIN & OBJECT MARKERSASSMS| EA 30.000 70
DOLLARS
and CENTS
658 [2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) EA 6.000 71
DOLLARS
and CENTS
662 |2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) | LF 9,812.000 72
DOLLARS
and CENTS
662 2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 9,812.000 73
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 246.000 74
DOLLARS
and CENTS
666 2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 8,328.000 75
DOLLARS
and CENTS




PROJECT BR 2009(870)
COUNTY MILAM

, ETC.

PROPOSAL SHEET

TxXDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 8,529.000 76
DOLLARS
and CENTS
666 |2145 REF PAV MRK TY Il (W) 4" (SLD) LF 853.000 77
DOLLARS
and CENTS
666 |2178 REF PAV MRK TY Il (Y) 4" (SLD) LF 853.000 78
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 107.000 79
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS (4") LF 9,812.000 80
DOLLARS
and CENTS
678 |2021 PAV SURF PREP FOR MRK (BLAST CLN)(4") LF 1,706.000 81
DOLLARS
and CENTS
5172 |2001 GEOGRID BASE REINFORCEMENT (TY A) SY 6,825.000 82
DOLLARS
and CENTS




Project Number:  BR 2009(870) Sheet:
Highway: FM 1915 Control:  0262-07-020, etc.
County: Milam
General Notes:
BASIS OF ESTIMATE
ITEM DESCRIPTION COURSE RATE AMOUNT | QUANTITY
166> | Fertilizer 30,059 SY 0.20 TON
168 | Vegetative Watering 8 GAL/SY 30,059 SY 240.2 MG
3.5% @
275 | Cement 0.0164 8,138 SY 134 TON
TON/SY
Asphalt 0.22 GAL/
316 (RC 250) 1ST sy 9,004 SY 1,980 GAL
ASPH(AC-15P OR20-
316 | 5TR OR20XP ORI0- onp | O40CAL T 90045y | 3602GAL
SY
2TR)
Aggregate
316 | (TY BORL GR5) 1ST ! C\S(QBO 9,004 SY 69 CY
(SAC-B)
Aggregate
316 | (TY PB ORPL GR-4) 2ND ! 0\8(4(120 9,004 SY 75CY
(SAC A)
D-GR HMA (METH) .
340 TY B PG 64-22 1320 LB/SY 79 SY 52 TON
340 '[I?YGCF:{ HMA (METH) 220 LB/SY 79 SY*** 9 TON
D-GR HMA (METH) 2,923 SY 745 TON
340 | 1y D PG 64-22 SIOLBSY*™™ | I \isc 62 TON
BACKHOE WORK
506 | (EROSION & 1 HR/1000 LF | 7,830 LF 8 HR
SEDMCONT)
* For contractor's information only. Tonnage represents Nitrogen content only.
*** For contractor's information only. Subsidiary to item 508.
** Level-Up varies from 0” to 9”.
General Notes Sheet A




Project Number:  BR 2009(870) Sheet:
Highway: FM 1915 Control:  0262-07-020, etc.
County: Milam

GENERAL:

Notify the Engineer of the exact date of bridge removal at least twenty (20) working days
prior to the removal of the existing structure to allow for compliance with the Texas
Department of State Health Service requirements for structural demolition. Bridge
removal will not be allowed to take place until this notice is given.

Send eligible shop plan submittals with PDF or DAT attachments directly to the
reviewing office.

ITEM 5 “CONTROL OF THE WORK?™

Earthwork cross sections are available at the Bridge Engineer’s office at 1300 N. Texas
Ave. in Bryan, TX for inspection by prospective bidders. These cross-sections are for
non-construction purposes only, and it is the responsibility of the prospective bidder to
validate the data for this project. A free computer diskette, a computer transfer of files,
or a PDF that contains the earthwork information may be obtained from the Engineer’s
office. If copies of the actual cross-section drawings, in instead of or in addition to, these
files are desired, a set of cross-sections will be available at the Engineer’s office for
borrowing by copying companies for the purpose of making copies for the bidder at the
bidder’s expense.

ITEM 7 “LEGAL RELATIONS AND RESPONSIBILITIES”

Prove to the Engineer's satisfaction that employees operating equipment on the travel
lanes have a valid State Drivers License issued by one of the United States of America.

Contact the one-call center by dialing 811 at least 72 hours prior to beginning work.
Provide all location information for them to send excavation alerts to all potentially
affected utility companies.

At the end of each work day, remove all grade differentials transverse to centerline.
State contract mowers will mow the right of way during the growing season. The
Contractor will be notified by the Engineer one week in advance of the anticipated time
when mowers will be in the limits of the project. Clean the right of way to such a
condition that allows the mowing contractors to safely mow.

The nesting/breeding season for migratory birds is March 1 — September 1.

Do not destroy nests on structures or in trees within the project limits during the
nesting/breeding season.

General Notes Sheet B



Project Number:  BR 2009(870) Sheet:
Highway: FM 1915 Control:  0262-07-020, etc.
County: Milam

Prevent the building of nests on any structure or tree within the project limits throughout
construction if work/removal is to be performed during the nesting/breeding season.

This can be accomplished by application of bird repellant gel, netting, removal by hand
every 3-4 days, or any other non threatening method. All methods must be approved by
the Bryan District Environmental Section well in advance of planned use.

The Bryan District Environmental Section can be contacted at (979) 778-9766 to assist
with removal of wildlife that will not leave on their own with gentle persuasion.

Do not initiate activities in a project specific location (PSL) associated with a U.S. Army
Corps of Engineers (USACE) permit area that have not been previously evaluated by the
USACE as part of the permit review of this project. Such activities include, but are not
limited to, haul roads, equipment staging areas, borrow and disposal sites. Associated
defined here means materials are delivered to or from the PSL. The permit area includes
all waters of the U.S. or associated wetlands affected by activities associated with this
project. Special restrictions may be required for such work. Take responsibility for any
and all consultations with the USACE regarding activities, including project specific
locations (PSLs), that have not been previously evaluated by the USACE. Provide the
department with a copy of all consultation(s) or approval(s) from the USACE prior to
initiating activities.

Proceed with activities in PSLs that do not affect a USACE permit area if a self
determination has been made that the PSL is non-jurisdictional or proper USACE
clearances have been obtained in jurisdictional areas or have been previously evaluated
by the USACE as part of the permit review of this project. The contractor is solely
responsible for documenting any determination(s) that their activities do not affect a
USACE permit area. Maintain copies of their determination(s) for review by the
department or any regulatory agency.

Document and coordinate with the USACE, if required, prior to any excavation hauled
from or embankment hauled into a USACE permit area by either (1) or (2) below.
(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.

Document both the project specific location (PSL) and their authorization.

Maintain copies for review by the department or any regulatory agency.

When an area within the project limits has been evaluated by the USACE as

part of the permit process for this project:

a. Suitable excavation of required material in the areas shown on the plans
and cross sections as specified in Item 110 is used for permanent or
temporary fill (Item 132, Embankment) within a USACE permit area;

b. Suitable embankment (Item 132) from within the USACE permit area is
used as fill within a USACE evaluated area; and,

General Notes Sheet C



Project Number:  BR 2009(870) Sheet:
Highway: FM 1915 Control:  0262-07-020, etc.
County: Milam

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is
disposed of at a location approved by the Engineer within a USACE
evaluated area.

(2) Contractor Materials from Areas Other than Previously Evaluated
Areas. Provide the department with a copy of all USACE coordination or
approvals prior to initiating any activities for an area within the project limits
that has not been evaluated by the USACE or for any off right of way
locations used for the following, but not limited to, haul roads, equipment
staging areas, borrow and disposal sites:

a. Item 132, Embankment, used for temporary or permanent fill within a
USACE permit area; and,

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110,
Excavation) that is disposed of outside a USACE evaluated area.

ITEM 8 “PROSECUTION AND PROGRESS”

Working days will be computed and charged in accordance with Article 8.3.A.4 Standard
day workweek.

Time charges were calculated based on concurrent work on both bridges.
MILESTONE 1:

Milestone 1 is for the closing of the South EIm Creek Bridge.

The road-user cost liquidated damages for Milestone 1 is $500 per day.
The daily incentive rate for substantial completion of Milestone 1 is $500.

The maximum number of working days for computing the Milestone 1 incentive credit is
10 days.

Substantially complete Milestone 1 in 85 calendar days charged in accordance with
article 8.3.A.1 Five-Day Workweek.

The time charges for Milestone 1 will begin upon the closure of South EIm Creek Bridge
and approaching roadway to public traffic.

The time charges for Milestone 1 will end when, in the opinion of the Engineer, the
Contractor has completed the following items of work, which define the term
“substantially complete”:

1) Complete the entire bridge structure and approach slabs.

General Notes Sheet D



Project Number:  BR 2009(870) Sheet:
Highway: FM 1915 Control:  0262-07-020, etc.
County: Milam

2) Complete the entire bridge rail, MBGF, and end treatments.
3) Complete all roadway earthwork, flex base, prime and one course surface treatment.

The work included in this Milestone must be performed between August 1 and April 30
in order not to conflict with the local harvest season.

The following standard detail sheets have been modified.
BAS A
PSAB

By noon of each Wednesday, provide the Engineer with a written outline of the daily
work schedule for the following week. Include in the outline the times and places for
proposed traffic control changes, lane and shoulder closures, and moving operations or
other operations that affect traffic on the roadway. Unless otherwise authorized by the
Engineer, prosecute the work on this project in accordance with the sequence of work
shown as shown below:

1) Setadvance signing and barricades

2) Place erosion control devices

3) Place detour at S EIm and temporary widening at Lipan Creek Bridge

4) Close S EIm Creek Bridge

5) Construct S EIm Creek Bridge

6) Construct Lipan Creek Bridge

7) Construct culverts at Lipan Creek and repair Culvert near S EIm Creek bridge
8) Construct approach pavement, signing and striping

9) Final cleanup

Some of these operations may be performed simultaneously.
Working days estimated for this project include curing, testing and performance periods.
Time will not be suspended for curing, testing or performance periods, except no time

will be charged during testing and performance periods which occur after the final
inspection as described in Article 5.8.B.2 of the standard specifications.

ITEM 100 “PREPARING RIGHT OF WAY”

If a burn ban is in effect for Milam County, obtain written approval of proposed burn
locations and procedures from the local commissioners court prior to burning brush.

ITEM 110 AND 132 “EXCAVATION” AND “EMBANKMENT”

Provide embankment material with a plasticity index between 10 and 30.

General Notes Sheet E



Project Number:  BR 2009(870) Sheet:
Highway: FM 1915 Control:  0262-07-020, etc.
County: Milam

Material containing greater than 3,000 ppm of sulfate will not be allowed for areas to be
stabilized with item 275.

Material having more than 1 percent organic content will not be allowed in the top 1 foot
of subgrade being stabilized.

Removal of abandoned roadbed included in excavation quantities.

ITEM 134 “BACKFILLING PAVEMENT EDGES”

Furnish Type A material meeting one of the following requirements:

Item 132, Type B;

Item 247, Type D Grade 3;

Reclaimed Asphalt Pavement (RAP) with 95% of the RAP passing the 2-in.sieve.

ITEM 160 “TOPSOIL”

All slopes requiring topsoil will be tracked immediately upon final grading to prevent
erosion. Tracking consists of operating a tracked vehicle or equipment up and down the
slopes leaving track marks perpendicular to the direction of the slope. Tracking slopes to
prevent erosion will not be measured or paid for directly, but will be subsidiary to

pertinent Items.

Salvage approximately 50% of topsoil from areas shown on plans. Maximum salvage
depth is 4 in. Apply 4 in. layer of topsoil to designated areas.

Topsoil may be obtained from the right of way at sites of proposed excavation and
embankment.

ITEM 166 “FERTILIZER”

Fertilize all areas of project that are being seeded or sodded. The application rate and
quantity shown in the “Basis of Estimate” are in terms of the nitrogen content.

ITEM 168 “VEGETATIVE WATERING”

Vegetative watering is required for all areas of the project that are being seeded or
sodded. The application rate is shown in the “Basis of Estimate”.

General Notes Sheet F



Project Number:  BR 2009(870) Sheet:
Highway: FM 1915 Control:  0262-07-020, etc.
County: Milam

ITEM 247 “FLEXIBLE BASE”

Place flexible base in equal lifts of 4 to 8 in. in depth unless otherwise approved by the
Engineer.

Provide Type E material consisting of crushed limestone produced and graded from
oversize quarried aggregate that originates from a single, naturally occurring source. Do
not use gravel or multiple sources. No blending of sources will be allowed in Type E
material.

ITEM 275 “CEMENT TREATMENT (ROAD MIXED)”

Cease stabilization when the sulfate content is greater than 3,000 ppm or when the
organic content is greater than 1%. Additional testing will be performed to determine the
target cement content when these conditions are encountered.

ITEM 301 “ASPHALT ANTISTRIPPING AGENT”

When the Contractor adds lime as an anti-stripping agent, the lime shall be added to the
asphaltic concrete in the methods specified in this item unless otherwise approved by the
Engineer. If an alternate method is proposed, the Engineer’s approval will be based on
test method Tex-242-F performed on the asphaltic concrete produced through the plant.

ITEM 316 “SURFACE TREATMENTS”

AC - 15P, 20 - 5TR, or 10 - 2TR will be used during warm weather placement.

20XP will be used for winter/cool weather placement as directed by the Engineer. Air
and surface temperature for asphalt material application will be in accordance with the
specification and the manufacturer’s recommendation.

When placing surface treatment on base material, prepare surface by sweeping or other
approved methods. Before applying bituminous material, lightly sprinkle the surface
with water. When directed, sweep the surface after sprinkling with water. Do not apply
bituminous material when water is puddling on the surface.

After rolling is completed, control the speed of traffic at a maximum of 30 mph for a
minimum of 2 hours or as directed before opening to the normal posted speed limit.

Sweep excess aggregate no sooner than 2 hours after rolling or as directed.

Provide two medium pneumatic tire rollers.

General Notes Sheet G



Project Number:

Highway: FM 1915
County: Milam

BR 2009(870)

Sheet:
Control: 0262-07-020, etc.

Vehicles used to haul aggregate from the stockpile to the chip spreader will not be
overloaded. Any damage caused by vehicles will be repaired by the Contractor at his
expense and subsequent loads will be reduced so as not to cause further damage to the

surface.

Transverse variance rates shall be used as directed. The nozzles outside the wheel paths
will output up to 20% more asphalt by volume than the nozzles over the wheel paths.

The Contractor may be required to furnish and set string line to insure straight and
uniform alignment as directed by the Engineer. The Contractor may use other methods
subject to approval of the Engineer.

Unless authorized by the Engineer, a minimum 21 day curing period will be required

between the first and second surface treatment applications.

Surface treat driveways before the roadway is surface treated (second course only).

ITEM 340 “DENSE GRADED HOT MIX ASPHALT (METHOD)”

Hamburg Wheel Test Requirements

Laboratory Mixture Design or

R - 1
Teml—;?rr;tu . Test Trial Batch Production and Placement Test
Binder Grade Method Minimum # of Passes @ 0.5" Minimum # of Passes @ 0.5"" Rut

Rut Depth, Tested @122°F Depth, Tested @122°F
PG 64 or lower | Tex-242-F 7,000 7,000
PG 70 Tex-242-F 15,000 15,000
PG 76 or higher | Tex-242-F 20,000 20,000

1 The Engineer may accept if no more than 1of the 5 most recent Hamburg Wheel tests is

below the specified number of passes and the failing test is no more than 2,000 passes
below the specified number of passes.

Target laboratory molded density is 97%.

Add one (1.0) percent hydrated lime, commercial, or lime slurry lime, based on the total
aggregate weight, as mix enhancer for all mixture types. Provide hydrated lime or
commercial lime slurry in accordance with DMS-6350, “Lime and Lime Slurry”. Add
hydrated lime or commercial lime slurry in accordance with Item 301.4.B.

Use a minimum PG 58 binder as the tack coat. Apply it through a distributor spray bar in
accordance with Article 316.3(A) Distributor.
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ITEM 420 “CONCRETE STRUCTURES”

At headwall to wingwall construction joints, use epoxy as a bonding agent.

ITEM 421 “HYDRAULIC CEMENT CONCRETE”
Strength-testing equipment will be provided by the State.

Perform test Tex-416-A or Tex-414-A to determine the air content of freshly-mixed
concrete when the mix contains air entrainment.

Air entrainment is no longer required except in Class P and Class HES concrete. For all
classes of concrete except P and HES, if air entrainment agent is used in the concrete
batch, maximum air content will be measured for acceptance, but not minimum air
content.

ITEM 432 “RIPRAP”

Stone riprap may be artificial stone.

Filter Fabric is required with all store riprap.

ITEM 464 “REINFORCED CONCRETE PIPE”

Seal joints using cold applied plastic asphalt sewer compound or cold applied preformed
plastic gaskets. When cohesionless material is used for backfill, wrap the joints prior to
backfilling with sand proof tape following the manufacturer's recommendations or with
an equivalent material and method.

ITEM 502 “BARRICADES, SIGNS AND TRAFFIC HANDLING”

Place advance sign indicating the closure of bridge at South EIm Creek, 2 weeks in
advance of closing the bridge. Place one sign at each bridge approach.

Warning reflectors or approved substitutes may be mounted on plastic drums in place of
Type C steady burn warning lights if approved by the Engineer.

Place "Pavement Ends" (CW8-3) signs until the first application of surface treatment is
placed.
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Removal of ground mounted temporary signs and supports as specified on standard sheet

BC(5)-07, shall include the immediate backfilling of support holes with Type B
embankment material and the compaction of the backfill material.

ITEM 544 “GUARDRAIL END TREATMENT”

Provide a TYPE Il SGT for this project.

ITEM 560 “MAILBOX ASSEMBLIES”

Use new materials for single mailbox assemblies.

Use “OM-2VP, CLASS 1” object markers for mailbox supports.

Retain and re-use newspaper holders removed or relocated during construction for
placement on new mailbox assemblies in accordance with mailbox standard sheets.
ITEM 644 “SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES”

Sign locations shown on the plans are approximate. Before placing the signs, stake the
sign locations and obtain the approval of the Engineer.

Any components of removed existing signs shall become the property of the State.

ITEM 666 “REFLECTORIZED PAVEMENT MARKINGS”

Unless authorized by the Engineer, the Contractor will not place the pavement markings
on the resurfaced roadway until it has cured for 3 days.

All striping limits must be approved by the Engineer before striping operations may
begin.
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Furnish Type Il drop-on glass traffic beads conforming to DMS-8290 for use with Type |
marking materials.

ITEM 672 “RAISED PAVEMENT MARKERS”

Unless authorized by the Engineer, the Contractor will not place the raised pavement
markers on the resurfaced roadway until it has cured for 14 days.
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